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August 28, 2024 
 
Resort Municipality of Whistler  
8020 Nesters Road. 
Whistler, B.C.  
V8E 1K2 
 
Attention: Marc Freno 
 
Re: RMOW Alternaitve Solutions Project – S2 Project #221206 
 Tender Evaluation   
 
Dear Marc: 
 
The Resort Municipality of Whistler received three bids for the RMOW Alternative 
Solutions Project on August 13th, 2024. The bids were received from the following 
companies. (The Bid prices below exclude GST.) 
 

• Whistler Coast Construction Group Ltd.  $1,138,623.10 
• T.M. Builders Inc.    $1,224,552.62 
• Murphy Construction Corp.   $1,252,721.90 

 
The estimated construction budget for the project was $1,089,500.00, so the 
variance from the actual bid prices ranges from 4.5% for Whistler Coast 
Construction Group Ltd. to 12.4% for T.M. Builders Inc. to 15% for Murphy 
Construction Corp. Based on our review, all received bids were compliant and 
provided the requisite backup material. (estimated Construction Schedule, Price 
Breakdown, Bonds (Bid, 50% Performance, and 50% Labour & Material), and 
Insurance).  
 
The estimated project schedule varied between 4 to 5 months for all three 
bidders, with the low bidder, Whistler Coast Construction Group Ltd., proposing a 
4.5-month construction schedule. Since the estimated construction schedules are 
close, we believe this should not influence the bid selection order. 
 
As all three bids were compliant, we recommend going with the low bidder, 
Whistler Coast Construction Group Ltd., at $1,138,623.10 (excluding GST). Please 
note a minor discrepancy in the Whistler Coast Construction Group Ltd. Total Cost 
line between the written text and the numerical number. As the difference is only 1 
cent, we find this insignificant and has no bearing on our recommendation. 
 
Should you have any questions or concerns, please do not hesitate to contact me 
directly at p.streith@s2architecture.com or at 780-229-2450. 
 
Yours truly, 
S2 Architecture 
 
 
 
PETER STREITH, Architect 
AAA, AIBC, OAA, SAA, FRAIC 
Principal 
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